CORRIGENDUM

INVITATION FOR BIDS

Construction of Khushal Garh Toll Plaza on Bridge Over River Indus at Khushal Garh – Toll Plaza at Kohat Side

Invitation for Bids (IFB) Notice for the subject Matter Published in Press and Uploaded on Websites of NHA & PPRA dated 20th September 2013 is modified as under:

1. With reference to above IFB Notice, this is to inform that the date of Bid Submission / Opening of the subject matter has been extended till 22nd October 2013.

2. A copy of Minutes of Pre-Bid Meeting and Addendum No. 01 pertaining to subject matter has been issued and interested bidders can obtain from the office of undersigned or can download the same from NHA website i.e. www.nha.gov.pk.

3. Other terms and conditions shall remain same.

General Manager (P&CA)
National Highway Authority
Ministry of Communications, Government of Pakistan
28-Mauve Area, G-9, Islamabad, Pakistan.
Phone: 051-9032727, Fax: 051-9260419
Email: gmpca@nha.gov.pk, Website: www.nha.gov.pk
MINUTES OF PRE-BID MEETING HELD ON 2ND OCTOBER, 2013

CONSTRUCTION OF KHUSHAL GARH TOLL PLAZA ON BRIDGE OVER RIVER INDUS AT KHUSHAL GARH – TOLL PLAZA AT KOHAT SIDE.

01. A Pre-Bid Meeting was held in the office of General Manager (P&CA) at 1100 hours on 2nd October 2013 to discuss the tender documents issued to bidders and to clarify the points, if any, raised by them. The following attended the meeting:

- **National Highway Authority**
  i. Mr. Parvez Iqbal Sulehri  General Manager (P&CA)
  ii. Mr. Tariq Lateef Khawaja  Director (Const.)-North
  iii. Mr. Parkash  Director (P&CA)
  iv. Mr. Nand Kumar Soofi  Director (Quantity Surveyor)
  v. Mr. Nadeem H. Malik  Project Director (Khushal Garh)
  vi. Mr. Asad Rahat  Deputy Director (P&CA)

- **Design Consultant (M/s Loya)**
  i. Mr. Firdous A. Khan  Resident Engineer

- **Bidders**
  i. Mr. Iftikhar Sultan  M/s Sultan Engg. & Const.
  ii. Mr. Samee Ullah  M/s Tol Link Pakistan
  iii. Mr. Ishtiaq Ahmed Khan  M/s Luqman Brothers Const. Co

02. General Manager (P&CA) welcomed all the participants. During the said meeting, the bidders were asked to come forward with their questions / queries. While, Director (P&CA), Project Director (Khushal Garh) and Resident Engineer, M/s Loya explained salient features of subject project, as per following details:

- **Director (P&CA)** explained bidders the scope and importance of subject project in details. Director (P&CA) advised the bidders to read the bid document carefully before the submission of bid.

- **Project Director (Khushal Garh)** informed that the Khushal Garh Bridge is expected to be completed and open for traffic on February 2014. Therefore, the successful bidder will be required for works completion related with operational requirement of toll plaza. In this instance case, the bidders are advised to prepare the work programme according to the situation so that the Toll Plaza could be made operational along with completion of Khushal Garh Bridge. It is pertinent to mention that the subject work completion period is 06 months and the bonus clause is also included in the Contract.

- **Resident Engineer, M/s Loya** explained the site area in details and advised the bidders to visit site area prior to submission of their bids.

- All the participated bidders requested for extension in bid submission / opening date due to Eid-Ul-Azha holidays. The Bidders request was agreed and they were informed that their request will be put up for approval of Competent Authority NHA and if the extension granted, the bidders will be informed accordingly through Corrigendum.

03. The meeting concluded with a vote of thanks to all the participants.

---ooOoo---
ADDENDUM NO. 01

Construction of Khushal Garh Toll Plaza on Bridge Over River Indus at Khushal Garh – Toll Plaza at Kohat Side

The following amendments have been made in the Bid Document under this Addendum, which shall be read and construed as an integral part of Bid Document and shall take precedence in case of any conflict / ambiguities in the Bidding Document and other provisions of the Bidding Document.

1. **Bidding Data:**

   Refer page-24, ITB Clause 11.1(A) (c) Undertaking stands deleted.

2. **Bidding Data:**

   Refer page-34, ITB Clauses 20.1(a) and 23.1, the dates be changed as 22nd October 2013.

3. Other terms and conditions shall remain same.